C-5600 Precision Agriculture Infrastructure Grant (PRO-AG)
Connectivity Subprogram
Project Budget Instructions

Overview:

This sample project budget on the following page reflects an example of a budget
submitted under the Connectivity Subprogram of the Precision Agriculture Infrastructure
Grant (PRO-AG). An example template can be found on the final page.

Please note that budgets submitted must detail all allowable project-related costs and
contributions. All costs must adhere to the guidelines outlined in the PRO-AG Allowed and
Disallowed Costs document.

Only allowable expenses related to precision agriculture connectivity should be included.
Recurring expenses, such as ongoing internet service fees, are not eligible for funding. In-
kind contributions are not allowed. Costs incurred prior to the grant award or after the date
of completion are not allowable. Contributions from the applicant or partners should be
clearly identified in the Contribution Summary portion of the budget.

Key Instructions:

1. Project Budget Summary: Provides the total cost for each project category, not
including any contributions.

2. Detailed Budget Breakdown: Details the costs per unit, quantity, and total cost for
each item.

3. Contribution Summary: Shows total project costs, less any applicant or partner
contributions, and calculates the PRO-AG grant request amount.

4. Certification: The applicant must certify that the budget accurately reflects the
project costs and contributions.

Include documentation to support any budgeted expenses where necessary and provide
supporting documentation of any contributions.


https://psc.nebraska.gov/sites/default/files/doc/2024-2025%20PRO-AG%20Allowed%20and%20Disallowed%20Examples.pdf
https://psc.nebraska.gov/sites/default/files/doc/2024-2025%20PRO-AG%20Allowed%20and%20Disallowed%20Examples.pdf

Connectivity Subprogram
Project Budget Example

Applicant Name:

Johnson Family Farms in partnership with PrecisionLink Wireless

Project Name:

Johnson Family Precision Ag On-Farm Connectivity

Date:

January 17, 2025

1. Project Budget Summary

Category Total Cost
On-Farm Connectivity Infrastructure $10,000
Installation and Deployment $5,500
Network Hardware $3,500
Consultation and Professional Services $3,000
Site Surveys $1,500
Permitting and Compliance $2,000
TOTAL PROJECT COST $25,500
2. Detailed Budget Breakdown
Category Item/Description Cost Per Quantity Total Cost
Unit
On-Farm Connectivity Routers $1,000 5 $5,000
Infrastructure
On-Farm Connectivity Access Points $500 10 $5,000
Infrastructure
Installation and Deployment | Installation of Connectivity $50 | 50 hours $2,500
Equipment
Installation and Deployment | Integration Costs $100 | 30 hours $3,000
Network Hardware Network Switches $700 5 $3,500
Consultation and Planning Consultation $150 | 20 hours $3,000
Professional Services
Site Surveys On-Farm Site Survey $1,500 1 $1,500
Permitting and Compliance Regulatory Compliance Fees $2,000 1 $2,000
Total $25,500
3. Contribution Summary
Item Amount Documentation Attached (Y/N)
Total Project Cost $25,500 Yes
Less: Applicant Contribution $4,000 Yes
Less: Partner Contribution $0 Yes
PRO-AG Grant Request $21,500

4. Additional Notes:

Applicant Contribution: Johnson Family Farms is contributing $4,000 from its operating budget for the
project, primarily allocated toward network and installation costs.
Timeline: The project is expected to be completed within one year of the grant award, with initial deployment
of connectivity infrastructure by Q2 2025.

Certification: | hereby certify that the budget outlined above accurately reflects the allowable costs and
contributions for the proposed project and that all contributions will be used solely for allowable expenses as
defined by the PRO-AG Program Guide.

Sam Johnson

117/25

Printed Name of Authorized Person

Owner/Operator

Date

Title of Authorized Person

S o

Signature of Authorized Person




Connectivity Subprogram
Project Budget Template

Applicant Name: |Inventive Wireless of Nebraska, LLC dba Vistabeam
Project Name: Chase
Date: 1/16/25
1. Project Budget Summary
Category Total Cost
On-Farm Connectivity Infrastructure $ 1,378.10
Installation and Deployment $ 7,785.88
Network Hardware $ 64,075.82
Consultation and Professional Services $ 6,500.00
Site Surveys $
Permitting and Compliance $ 6,500.00
TOTAL PROJECT COST $ 86,239.80
2. Detailed Budget Breakdown
Category Item/Description Cost Per Quantity Total Cost
Unit
Network Hardware Tarana Base Node 6ghz $ 12961.64 4 $ 51,846.56
Network Hardware Raycap $ 2654.23 1 $ 2,654.23
Network Hardware Hybrid Cable $ 6955.38 1 $ 6,955.38
Network Hardware Power Distribution Unit $ 1192.84 1 $ 1,192.84
Network Hardware DC Plant $ 1426.81 1 $ 1,426.81
On-Farm Connectivity Infrastructure Tarana Remote Node $ 773.11 1 $ 773.11
On-Farm Connectivity Infrastructure Weather Station $ 604.99 1 $ 604.99
Installation and Deployment Base Node Installation $ 5754.55 1 $ 5,754.55
Installation and Deployment Inside Equipment Installation $ 1559.06 1 $ 1,559.06
Installation and Deployment Remote Node / Device Installation $ 472.27 1 $ 472.27
Professional Services Design and Planning $ 650 10 $ 6,500.00
Professional Services Permitting and Regulatory $ 650 10 $ 6,500.00
$ $ 0.00
Total $ 86,239.80
3. Contribution Summary
Item Amount Documentation Attached (Y/N)
Total Project Cost $ 86,239.80 | Yes
Less: Applicant Contribution $ 21,239.80 | Yes
Less: Partner Contribution $
PRO-AG Grant Request $ 65,000.00
4. Additional Notes:
Applicant Contribution: Applicant is providing $21,239.80 cash out of operating budget for the project. This cash is allocated to installation
labor and sensors.
Timeline: This project is anticipated to be completed within one year of the grant award. Implementation will begin in 2Q of 2025.

Certification: | hereby certify that the budget outlined above accurately reflects the allowable costs and
contributions for the proposed project and that all contributions will be used solely for allowable expenses as

defined by the PRO-AG Program Guide.

Matt Larsen

1/16/25

Printed Name of Authorized Person
CEO

Title of Authorized Person

///fias

Signature of Authorized Person

Cras—

Click to Attach this Form to an Email

Date

Rev Nov 2024
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