# Amendment for Basic Installation with Cooperative Testing to the Interconnection Agreement between Qwest Corporation and

DIECA Communications, Inc. d/b/a Covad Communications Company for the State of Nebraska

This is an Amendment ("Amendment") to the Interconnection Agreement between Qwest Corporation (f/k/a U S WEST Communications, Inc.) ("Qwest"), a Colorado corporation, and DIECA Communications, Inc. d/b/a Covad Communications Company ("CLEC"), a Virginia corporation.

# **RECITALS**

WHEREAS, the Parties entered into an Interconnection Agreement, for service in the State of Nebraska, that was approved by the Nebraska Public Service Commission on August 1, 2000, as referenced in Application No. C-2325 ("Agreement"); and

WHEREAS, the Parties wish to amend the Agreement under the terms and conditions contained herein.

## **AGREEMENT**

NOW THEREFORE, in consideration of the mutual terms, covenants and conditions contained in this Amendment and other good and valuable consideration, the receipt and sufficiency of which is hereby acknowledged, the Parties agree as follows:

# **Amendment Terms**

The Agreement is hereby amended by adding the terms, conditions and rates for Basic Installation with Cooperative Testing, as set forth in Attachment 1 and Exhibit A, attached hereto and incorporated herein.

### **Effective Date**

This Amendment shall be deemed effective upon approval by the Commission; however, the Parties may agree to implement the provisions of this Amendment upon execution. To accommodate this need, CLEC will generate, if necessary, an updated Customer Questionnaire. In addition to the Questionnaire, all system updates will need to be completed by Qwest. CLEC will be notified within three (3) business days after all system changes have been made. Actual order processing may begin once these requirements have been met.

### **Amendments**; Waivers

The provisions of this Amendment, including the provisions of this sentence, may not be amended, modified or supplemented without the written consent thereto by both Parties' authorized representatives. Waivers of, or consents to, departures from the provisions of this Amendment may not be given without the written consent thereto by both Parties' authorized representative. No waiver by any party of any default, misrepresentation, or breach of warranty

or covenant hereunder, whether intentional or not, will be deemed to extend to any prior or subsequent default, misrepresentation, or breach of warranty or covenant hereunder or affect in any way any rights arising by virtue of any prior or subsequent such occurrence.

# **Entire Agreement**

This Agreement (including the documents referred to herein) constitutes the full and entire understanding and agreement between the parties with regard to the subjects of this Agreement and supersedes any prior understandings, agreements, amendments or representations by or between the parties, written or oral, to the extent they relate in any way to the subjects of this Agreement.

The Parties intending to be legally bound have executed this Amendment as of the dates set forth below, in multiple counterparts, each of which is deemed an original, but all of which shall constitute one and the same instrument.

DIECA Communications, Inc. d/b/a Covad Communications Company	Qwest Corporation
Signature	Signature
Name Printed/Typed	L. T. Christensen  Name Printed/Typed
Title	<u>Director – Business Policy</u> Title
Date	Date

### ATTACHMENT 1

## **Basic Installation with Cooperative Testing**

- Provisioning options are available for Unbundled Loop elements. Charges for these Provisioning options vary depending on the type of Loop requested. Rates are contained in Exhibit A. Testing parameters are described below and in Qwest Technical Publication 77384.
  - 1.1 Basic Installation with Cooperative Testing. Basic Installation with Cooperative Testing may be ordered for new or existing Unbundled Loops.
    - 1.1.1 For an existing End User, Basic Installation with Cooperative Testing is a "lift and lay" procedure with Cooperative Testing on the Due Date. The COT "lifts" the Loop from its current termination and "lays" it on a new termination connecting to CLEC. Upon completion of Qwest performance testing, the Qwest Implementor/Tester will contact CLEC, read the Qwest test results, and begin CLEC cooperative testing. Within two (2) business days, Qwest will email the Qwest test results to a single, designated CLEC office email address. CLEC and Qwest will perform a Loop back acceptance test, accept the Loop and exchange demarcation information.
    - 1.1.2 For new End User service, Basic Installation with Cooperative Testing may require a dispatch to the End User premises. The COT and Field Technician complete circuit wiring and perform the required performance tests to ensure the new circuit meets the required parameter limits.
    - 1.1.3 If Qwest fails to perform cooperative testing due to Qwest's fault, Qwest will waive the nonrecurring charge for the installation option. If CLEC still desires cooperative testing, the Parties will attempt to set a new appointment time on the same day and, if unable to do so, Qwest will issue a jeopardy notice and a FOC with a new Due Date.