Dalton Telephone Company_Dalton Broadband Infrastructure Improvements_Attachment H

Funding Breakdown:

| | Dalton Portion (50%) | Grant Portion (50%) | Total |
|-------------|----------------------------|---------------------------|--------------|
| Fiber | \$377,008.80 | \$377,008.80 | \$754,017.60 |
| Electronics | \$94,252.20 | \$94,252.20 | \$188,504.40 |
| Total | \$471,261.00 | \$471,261.00 | \$942,522.00 |