



## Ewing Project Revised

### Attachment H: Funding Breakdown

#### Construction unit

Conduit	\$	373,379
Fiber	\$	184,274
Splice vaults & kits	\$	85,400
Drops	\$	418,000
Splicing	\$	337,000
Engineering	\$	148,157
<hr/>		
Project Total	\$	1,546,210
<b>Total Grant Request</b>	<b>\$</b>	<b>1,546,210</b>